| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/31/00
PAGE : 993 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 741, 916. 52 RQUTE : 1-69
CALL CRDER  : 993 CONTRACT ID : R -25072-A COUNTI ES : MADI SCN
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0691101
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,396,929.48 100. 0000%
2 35-1139301 E & B PAVING [|NC $ 1,494, 894.02 107. 0128%
| (1) 35-0918397 | (2) 35-1139301 [
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  RESURFACE ( NON-3R/ 4R STANDARDS)
I I |
0001 105- 01925 9.000 M5 | 2400. 00000 21600. 00| 1400. 00000 12600. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 6300. 00000 6300. 00| 8500. 00000 8500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  38100. 00000 38100.00|  96000. 00000 96000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 69367.600 n2 | 1. 30000 90177. 88| 1. 75000 121393. 30
SURFACE M LLING ASPHALT MLL TO | | |
CONCRETE ( VARI ES FROM 90MM TO 20 [ [ |
0005 401- 05455 20520.700 My | 35. 00000 718224. 50| 33. 00000 677183. 10|
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0006 401- 05456 6243.100 My | 45. 00000 280939. 50 48. 00000 299668. 80|
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 401- 06264 LUMP| 5750. 00000 5750. 00| 8000. 00000 8000. 00|
PROFI LOGRAPH, HVA | | [
0008 406- 05520 52.000 My | 185. 00000 9620. 00| 204. 00000 10608. 00|
ASPHALT FOR TACK COAT | | |
0009 406- 06466 37496.000 m | 2. 95000 110613. 20| 3. 50000 131236. 00|
POLYMERI C ASPHALT JO NT TAPE 40MM W DE | | |
0010 801- 06207 1875.000 m | 4. 20000 7875. 00| 2. 65000 4968. 75|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
100 nm | [ |
0011 801- 06640 20.000 EACH 53. 00000 1060. 00| 70. 00000 1400. 00|
CONSTRUCTI ON SI GN, A | | |
0012 801- 06710 250. 000 DAY | 15. 00000 3750. 00| 17. 25000 4312. 50|
FLASH NG ARROW SI GN | | |
0013 801- 06775 LUMP|  28250. 00000 28250.00|  50000. 00000 50000. 00|
MAI NTAI NI NG TRAFFI C | | |
0014 805- 05406 2.000 EACH  21050. 00000 42100.00]  20000. 00000 40000. 00|

DATA COLLECTI ON SI TE | | [
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ENG NEER S ESTI MATE: $ 1, 741, 916. 52 ROUTE : 1-69
CALL ORDER : 993 CONTRACT ID : R -25072-A COUNTI ES : MADI SON
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1139301 [
| RETH RILEY CONSTRUCTION  |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 808- 06702 4687.000 m | 1. 10000 5155. 70| 1. 05000 4921. 35|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm | | I
0016 808-06713 18673.000 m | 0. 15000 2800. 95| 0. 14000 2614. 22|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0017 808-06714 75.000 m | 0. 15000 11. 25] 0. 14000 10. 50|
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0018 808- 75996 781.000 EACH 5. 50000 4295. 50| 4. 50000 3514. 50|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0019 808- 75998 781.000 EACH 26. 00000 20306. 00| 23. 00000 17963. 00|
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 1,396, 929. 48| $ 1,494, 894. 02
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao

CONTRACT TOTALS | $ 1,396, 929. 48| $ 1,494, 894. 02|




PORTLAND CEMENT CONCRETE BASE

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/31/00
PAGE : 995 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 399, 238. 90 ROUTE :
CALL ORDER : 995 CONTRACT ID: R -25134-A COUNTI ES : LAKE
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 11/30/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N441013
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1035122 GARI UP CONSTRUCTI ON $ 1,896, 600. 00 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,094, 382.00 110. 4282%
| (1) 35-1035122 | (2) 35-0918397 [
| GARI UP CONSTRUCTI ON | RIETH R LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ T
SECTI ON 0001  ENHANCEMENT, BEAUTI FI CATI ON
I | I
0001 105- 01925 6.000 M | 3397. 30000 20383. 80| 2749. 53000 16497. 18|
FI ELD OFFI CE, 550 SQ FT. | | [
0002 105- 06845 LUMP|  11226. 00000 11226.00|  10998. 13000 10998. 13|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  81433. 70000 81433. 70| 212350. 28000 212350. 28|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 770.000 LFT | 5. 00000 3850. 00| 3. 83000 2949. 10|
CURB, CONCRETE, REMOVE | | I
0005 202- 06542 2.000 EACH 229. 10000 458. 20| 1319. 78000 2639. 56|
RELOCATE TREE | | |
0006 202-52710 7435.000 SYS | 9. 20000 68402. 00| 8. 45000 62825. 75|
S| DEWALK, CONCRETE, REMOVE | | |
0007 202-52710 480.000 SYS | 142. 60000 68448. 00| 16. 80000 8064. 00|
S| DEWALK, CONCRETE, REMOVE , OVER | |
VAULTED AREAS | | |
0008 202- 86946 49.000 EACH| 208. 00000 10192. 00| 219. 96000 10778. 04
HANDHOLE, REMOVE | | |
0009 203- 05859 735.000 CYS | 79. 20000 58212. 00| 66. 65000 48987. 75|
FILL , EXPANDED POLYSTYRENE ( EPS) | | |
0010 210- 06838 230.000 SFT | 38. 90000 8947. 00| 29. 70000 6831. 00|
STEEL PLATE , 1/2 IN | | |
0011 211- 02060 35.000 CYS | 24. 80000 868. 00| 16. 50000 577. 50|
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 307-04041 1547.000 SYS | 42. 30000 65438. 10| 54. 75000 84698. 25|
PORTLAND CEMENT CONCRETE BASE |, | | |
UNDERLAYMENT, 5 IN. | | |
0013 307- 04041 285.000 SYS | 47. 30000 13480. 50| 55. 75000 15888. 75|
I
|

UNDERLAYMENT, 9 I N
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ENG NEER S ESTI MATE: $ 2, 399, 238. 90 ROUTE :
CALL ORDER : 995 CONTRACT ID : R -25134-A COUNTI ES : LAKE
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035122 | (2) 35-0918397 [
| GARI UP CONSTRUCTI ON | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 502- 06457 262.000 SYS | 46. 70000 12235. 40| 57. 44000 15049. 28
PCCP, 9 IN. | | |
0015 603- 03829 187.000 LFT | 40. 00000 7480. 00| 58. 29000 10900. 23
FENCE , ORNAVENTAL | | [
0016 604-04740 450. 000 SFT | 8. 90000 4005. 00| 15. 95000 7177.50
PAVERS , BI TUM NOUS SET | | [
0017 604-04740 1100. 000 SFT | 20. 80000 22880. 00| 23. 92000 26312. 00
PAVERS , LATI CRETE SET | | [
0018 604- 04740 40. 000 SFT | 13. 00000 520. 00| 42.61000 1704. 40
PAVERS , TACTILE, BI TUM NOUS SET | | |
0019 604- 04740 24,000 SFT | 24. 90000 597. 60| 30. 36000 728. 64
PAVERS , TACTI LE, LATICRETE SET | | |
0020 604-91404 6315. 000 SYS | 34. 10000 215341. 50| 38. 44000 242748. 60
S| DEWALK, CONCRETE, 5 IN | | |
0021 605-97170 1720. 000 LFT | 86. 90000 149468. 00| 82. 43000 141779. 60
CURB, PRECAST CONCRETE , 4 FT. SECTION | | |
0022 605-97170 184.000 LFT | 89. 90000 16541. 60| 135. 38000 24909. 92
CURB, PRECAST CONCRETE , CORNER SECTI ON | | |
0023 610- 06461 1.000 TON | 24. 80000 24. 80| 91. 57000 91. 57
COVPACTED AGGREGATE, O 73 | | [
0024 611- 03668 2.000 EACH 1930. 50000 3861. 00| 2712. 04000 5424. 08
URN I I I
0025 611-03671 7.000 EACH 982. 00000 6874. 00| 1036. 65000 7256. 55
TRASH RECEPTACLE | | [
0026 622-03948 28.000 EACH 59. 60000 1668. 80| 146. 83000 4111. 24
PLANTER DRAI N TUBE | | [
0027 622-04648 59. 000 EACH| 1964. 20000 115887. 80| 1462. 55000 86290. 45|
TREE GRATE AND FRAME | | [
0028 622- 05634 58. 000 EACH 58. 60000 3398. 80| 84. 69000 4912. 02|

PLANT, CONl FEROUS EVERGREEN, PROSTRATE, | | |
BROAD SPREADI NG SEM SPREADI NG, OVER 18 | |

I

TO 24 IN. [ | |
0029 622- 05638 353.000 EACH 32. 70000 11543. 10| 81. 39000 28730. 67|
PLANT, DECI DUOUS SHRUB, 18 IN. OR UNDER | | |
0030 622- 05639 60.000 EACH 61. 20000 3672. 00| 85. 79000 5147. 40)
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
I'N I I I
0031 622- 05652 112.000 EACH 576. 20000 64534. 40| 960. 14000 107535. 68|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 3.5 IN. | | |
0032 622- 05653 2096.000 EACH 2. 40000 5030. 40| 5. 21000 10920. 16
I

PLANT, GROUND COVER | |
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ENG NEER S ESTI MATE: $ 2, 399, 238. 90 ROUTE :
CALL ORDER : 995 CONTRACT ID : R -25134-A COUNTI ES : LAKE
LETTI NG DATE : 08/29/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1035122 | (2) 35-0918397 |
| GARI UP CONSTRUCTI ON | REETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0033 622- 05654 651.000 EACH 16. 30000 10611. 30| 16. 50000 10741. 50
PLANT, PERENNI AL | |
0034 702- 05696 4300.000 SFT 2. 30000 9890. 00| 0. 94000 4042. 00
WATERPROCOFI NG , DAMPPROCFI NG | |
0035 702- 05696 8600. 000 SFT 0. 10000 860. 00| 0. 35000 3010. 00

WATERPROCFI NG , PCLYETHYLENE VAPCR
BARRIER, 6 M L.

0036 702- 05696 480.000 SFT 1. 50000 720. 00| 4. 49000 2155. 20
WATERPROCFI NG ,  REMOVE
0037 704- 04850 174.000 SYS 125. 50000 21837. 00| 104. 82000 18238. 68
CONCRETE , BANDING 5 IN. | [
0038 704- 04850 49.000 SYS 157. 40000 7712. 60 109. 07000 5344. 43
CONCRETE , BANDING 8 IN. | |
0039 715- 01902 3405.000 LFT 16. 60000 56523. 00| 17. 76000 60472. 80
WATER SERVI CE LINE, 2 IN. | | |
0040 732- 03942 20.000 EACH| 1138. 80000 22776. 00| 780. 87000 15617. 40
HYDRANT , YARD, 1 IN. | |
0041 732- 03944 8.000 EACH 1872. 00000 14976. 00| 2518. 57000 20148. 56
BACKFLOW PREVENTER , 2 I N | | |
0042 732- 04985 8.000 EACH 2641. 60000 21132. 80| 3189. 45000 25515. 60
VAULT , METER | | |
0043 732- 06673 300. 000 SFT | 53. 40000 16020. 00| 31. 93000 9579. 00
REPAI R STRUCTURAL SLAB | |
0044 732- 06839 8.000 EACH 582. 40000 4659. 20| 109. 98000 879. 84
TAP , PRESSURE, 2 IN | | [
0045 801- 06775 LUMP|  26172. 90000 26172.90|  39189. 34000 39189. 34
MAI NTAI NI NG TRAFFI C | | |
0046 805- 02383 500.000 LFT | 11. 40000 5700. 00| 12. 10000 6050. 00
CONDUI T, STEEL, GALVANIZED, 2.5 IN | | |
0047 805- 04428 7120.000 LFT | 4.00000 28480. 00| 4.18000 29761. 60
CABLE DUCT ,1.5 IN W 6-1/C #6 AND 1/C | | |
#6 GROUND, 600 V(EPR RHW | | |
0048 805- 90267 405.000 LFT | 13. 50000 5467. 50| 14. 30000 5791. 50
CONDUI T, STEEL, GALVANI ZED, 3 IN | | |
0049 807- 03951 71.000 EACH 5486. 00000 389506. 00| 5801. 51000 411907. 21
LI GHT POLE, CRNAMENTAL , TWN ARM TCP | | |
MOUNTI NG | [ |
0050 807- 04652 2.000 EACH 2600. 00000 5200. 00| 2749. 53000 5499. 06
SERVI CE POl NT | | |
0051 807- 04653 88.000 EACH 468. 00000 41184. 00| 494. 92000 43552. 96
I

LI GHTI NG FOUNDATI ON [ |
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ENG NEER S ESTI MATE: $ 2, 399, 238. 90 ROUTE :
CALL ORDER : 995 CONTRACT ID : R -25134-A COUNTI ES : LAKE
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035122 | (2) 35-0918397 [
| GARI UP CONSTRUCTI ON | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 807-04653 1.000 EACH 676. 00000 676. 00| 714. 88000 714. 88|
LI GHTI NG FOUNDATI ON , MODI FI ED | | |
0053 807- 04654 18.000 EACH 1726. 40000 31075. 20| 1825. 69000 32862. 42|
LI GHT POLE , ROUND STEEL TAPERED, 30 FT. | | |
M H | | |
0054 807- 04654 49. 000 EACH 312. 00000 15288. 00| 329. 94000 16167. 06|
LI GHT POLE AND FOUNDATI ON, REMOVE | | |
0055 807-04866 142. 000 EACH 442. 00000 62764. 00| 467. 42000 66373. 64|

LUM NAI RE , ORNAMENTAL, METAL HALIDE, | | |
VERTI CAL MOUNT | | |

0057 807- 06796 2.000 EACH  11232.00000 22464.00]  11877.97000 23755. 94
ELECTRI C , ELECTRIC | | [
0058 605- 06140 770.000 LFT | 17. 30000 13321. 00| 21. 10000 16247. 00|
CURB AND GUTTER CONCRETE | | |
0059 807- 04866 18.000 EACH| 260. 00000 4680. 00| 274. 95000 4949. 10|

LUM NAI RE , METAL HALI DE, HORI ZONTAL | |
MOUNT, 400 WATT | | |
SECTI ON TOTALS | $ 1,896, 600. 00| $ 2,094, 382. 00|

CONTRACT TOTALS | $ 1,896, 600. 00| $ 2,094, 382. 00|
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ENG NEER S ESTI MATE: $ 362, 743. 53 ROUTE : 234
CALL ORDER . 997 CONTRACT ID : M -25069-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
Rl PRAP DI TCH CHECK [ |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1954982 T C | NCORPORATED $  256,839.75 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  269,433.20 104. 9032%
3 35-1057871 SMOCK FANSLER CORPCRATI ON $  289,286.11 112. 6329%
4 35-1310611 ROBERTSON, DUNCAN, | NC. $  293,228.42 114. 1678%
5  35-1549010 MCALI STER EXCAVATI NG CO $  294,692.29 114. 7378%
6 35-1151771 CALUVET ASPHALT PAVI NG CO $  301,493.09 117. 3856%
7 35-0918397 R ETH R LEY CONSTRUCTI ON $ 316, 849.40 123. 3646%
8  34-0431080 NORRI S BROTHERS CO $  321,079.30 125. 0115%
9  35-1619477 BROW, L.L. CONSTR CO, INC. $ 346, 065. 84 134. 7399%
| (1) 35-1954982 | (2) 35-1917625 | (3) 35-1057871
| T C | NCORPORATED | M LESTONE CONTRACTORS, L.P. | SMOCK FANSLER CCRPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06790 6.000 MOS | 2500. 00000 15000. 00| 1800. 00000 10800. 00| 1000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 3464. 00000 3464. 00| 4000. 00000 4000. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 3184. 00000 3184.00]  13000. 00000 13000. 00|  12000. 00000 12000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 2090. 00000 2090. 00| 5300. 00000 5300. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 02286 1.000 EACH 3954. 00000 3954. 00| 5800. 00000 5800.00]  11000. 00000 11000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 325.000 n2 | 6. 00000 1950. 00| 9. 50000 3087. 50| 12. 00000 3900. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 40.000 n8 | 52. 00000 2080. 00| 50. 00000 2000. 00| 16. 00000 640. 00
EXCAVATI ON,  COVMON | | |
0008 203- 02020 1309.000 n8 | 7. 75000 10144. 75| 11. 00000 14399. 00| 12. 00000 15708. 00
EXCAVATI ON, UNCLASSI FI ED | | |
0009 203-51223 1080.000 n8 | 10. 70000 11556. 00| 9. 00000 9720. 00| 16. 00000 17280. 00
EXCAVATI ON, WATERVAY | | |
0010 205- 02224 106.000 m | 8. 00000 848. 00| 7. 20000 763. 20| 10. 00000 1060. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205-02231 12.000 m | 163. 00000 1956. 00| 48. 00000 576. 00| 33. 00000 396. 00
I
I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 362, 743. 53 ROUTE : 234
CALL ORDER . 997 CONTRACT ID : M -25069-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1954982 | (2) 35-1917625 | (3) 35-1057871
| T C | NCORPCRATED | M LESTONE CONTRACTORS, L.P. | SMOCK FANSLER CORPORATI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 211- 02060 60.000 nB8 | 20. 00000 1200. 00| 50. 00000 3000. 00| 29. 00000 1740. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 213-52830 250.000 nB8 | 73. 00000 18250. 00| 90. 00000 22500. 00| 106. 00000 26500. 00
FLOMBLE MORTAR | | [
0014 303-52308 105.000 My | 11. 50000 1207. 50| 25. 00000 2625. 00| 19. 00000 1995. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05468 66.000 My | 80. 00000 5280. 00| 65. 00000 4290. 00| 65. 00000 4290. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0016 402-05474 23.000 My | 80. 00000 1840. 00| 76. 00000 1748. 00| 71. 00000 1633. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 33.000 My | 83. 70000 2762. 10| 69. 00000 2277. 00| 74. 00000 2442. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0018 402- 05481 88.000 My | 64. 60000 5684. 80| 57. 00000 5016. 00| 57. 00000 5016. 00
HVA BASE 25.0 nm SHOULDER | | |
0020 402- 05490 16.000 My | 104. 00000 1664. 00| 89. 00000 1424. 00| 92. 00000 1472. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0021 406- 05521 352.000 n2 | 0. 10000 35. 20| 0. 05000 17. 60| 0. 11000 38.72
ASPHALT FOR TACK COAT | | [
0022 616- 02320 224.000 n2 | 2. 00000 448. 00| 2. 50000 560. 00| 3. 00000 672. 00
GEOTEXTI LES | | [
0023 616- 06405 200.000 My | 32. 20000 6440. 00| 27. 00000 5400. 00| 23. 00000 4600. 00
R PRAP, REVETMENT | | [
0024 621-01004 1.000 EACH 509. 00000 509. 00| 450. 00000 450. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06557 10. 000 kg | 89. 75000 897. 50| 105. 00000 1050. 00| 80. 00000 800. 00
SEED M XTURE, T | | |
0026 621- 06559 1112.000 n2 | 1. 15000 1278. 80| 1. 00000 1112. 00| 1. 00000 1112. 00
MULCHED SEEDI NG R | | [
0027 701-90976 1181. 000 kg | 4. 00000 4724. 00| 2. 70000 3188. 70| 2. 00000 2362. 00
REI NFORCI NG STEEL, GRADE 60 | | [
0028 702-51015 73.000 nm8 | 245. 00000 17885. 00| 400. 00000 29200. 00| 465. 00000 33945. 00
CONCRETE, B, FOOTI NGS | | |
0029 714-03437 62.000 nm2 | 470. 00000 29140. 00| 350. 00000 21700. 00| 404. 00000 25048. 00
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0030 714-05678 17.610 m | 5310. 00000 93509. 10| 5000. 00000 88050. 00| 4999. 00000 88032. 39
CULVERT, PRECAST 3 S| DED, REI NFORCED | | |
CONCRETE, 7800 mm X 2400 mm | | [
0031 801-03290 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00| 105. 00000 210. 00
CONSTRUCTI ON SIGN, C | | |
0032 801- 04308 2.000 EACH 225. 00000 450. 00| 125. 00000 250. 00| 85. 00000 170. 00

ROAD CLOSURE SI GN ASSEMBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/31/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 362, 743. 53 ROUTE : 234
CALL ORDER . 997 CONTRACT ID : M -25069-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1954982 | (2) 35-1917625 | (3) 35-1057871
| T C | NCORPCRATED | M LESTONE CONTRACTORS, L.P. | SMOCK FANSLER CORPORATI ON
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 801- 06605 4.000 EACH 70. 50000 282. 00| 70. 00000 280. 00| 54. 00000 216. 00
BARRI CADE, |11A | | |
0034 801- 06606 4.000 EACH 95. 00000 380. 00| 80. 00000 320. 00| 54. 00000 216. 00
BARRI CADE, 111B | | [
0035 801- 06625 20. 000 EACH 70. 50000 1410. 00| 100. 00000 2000. 00| 64. 00000 1280. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0036 801- 06640 12.000 EACH 70. 50000 846. 00| 58. 00000 696. 00| 48. 00000 576. 00
CONSTRUCTI ON SI GN, A | | [
0037 801- 06645 2.000 EACH 30. 00000 60. 00| 37. 00000 74. 00| 38. 00000 76. 00
CONSTRUCTI ON SI G\, B | | [
0038 801-06775 LUWP| 918. 00000 918. 00| 200. 00000 200. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0039 808-06703 120.000 m | 3. 60000 432. 00| 1. 58000 189. 60| 3. 00000 360. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nm] | |
0040 808- 75245 120.000 m | 3. 50000 420. 00| 1. 58000 189. 60| 3. 00000 360. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0041 402- 05487 30.000 My | 82. 00000 2460. 00| 66. 00000 1980. 00| 73. 00000 2190. 00
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | [
SECTI ON TOTALS | $ 256, 839. 75| $ 269, 433. 20| $ 289, 286. 11
CONTRACT TOTALS | $ 256, 839. 75| $ 269, 433. 20| $ 289, 286. 11
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 362, 743. 53 ROUTE : 234
CALL ORDER . 997 CONTRACT ID : M -25069-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1549010 | (6) 35-1151771
| ROBERTSQN, DUNCAN, | NC. | MCALI STER EXCAVATI NG CO | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

|
1000. 00000 6000. 00| 1500. 00000 9000. 00| 2120. 00000 12720. 00

0001 105- 06790 6.000 MOS
FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2500. 00000 2500. 00| 4120. 00000 4120. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  15000. 00000 15000. 00|  14500. 00000 14500. 00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 6000. 00000 6000. 00| 5500. 00000 5500. 00| 1500. 00000 1500. 00
CLEARI NG RI GHT OF VAY |

0005 202- 02286 1.000 EACH  20000. 00000 20000. 00|  10000. 00000 10000. 00| 2900. 00000 2900. 00
PRESENT STRUCTURE, REMOVE | |

0006 202- 60820 325.000 n2 | 7.00000 2275. 00| 7.00000 2275. 00| 10. 00000 3250. 00
SURFACE M LLING ASPHALT | | |

0007 203- 02000 40.000 n8 | 20. 00000 800. 00| 50. 00000 2000. 00| 42.12000 1684. 80
EXCAVATI ON,  COVMMON | | |

0008 203- 02020 1309.000 n8 | 20. 00000 26180. 00| 11. 00000 14399. 00| 24. 97000 32685. 73
EXCAVATI ON, UNCLASSI FI ED | |

0009 203-51223 1080.000 n8 | 12. 50000 13500. 00| 6. 00000 6480. 00| 19. 18000 20714. 40
EXCAVATI ON, WATERVAY | |

0010 205- 02224 106.000 m | 3. 00000 318. 00| 7. 50000 795. 00| 7. 23000 766. 38

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 205- 02231 12.000 m | 20. 00000 240. 00| 56. 00000 672. 00| 140. 47000 1685. 64
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0012 211- 02060 60.000 n8 | 25. 00000 1500. 00| 24. 00000 1440. 00| 59. 61000 3576. 60
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 213-52830 250.000 n8 | 90. 00000 22500. 00| 100. 00000 25000. 00| 71. 20000 17800. 00
FLOMABLE MORTAR | |

0014 303- 52308 105.000 My | 20. 00000 2100. 00| 32. 00000 3360. 00| 25. 13000 2638. 65
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0015 402- 05468 66.000 My | 67. 10000 4428. 60| 66. 00000 4356. 00| 65. 00000 4290. 00
HVA BASE 25.0 nm NAI NLI NE | | |

0016 402- 05474 23.000 My | 73. 70000 1695. 10| 75. 00000 1725. 00| 69. 00000 1587. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0017 402- 05477 33.000 My | 77.00000 2541. 00| 77. 00000 2541. 00| 75. 00000 2475. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |

0018 402- 05481 88.000 My | 59. 40000 5227. 20| 60. 00000 5280. 00| 65. 00000 5720. 00
HVA BASE 25.0 nm SHOULDER | | |

0020 402- 05490 16.000 My | 95. 70000 1531. 20| 97. 00000 1552. 00| 75. 00000 1200. 00

HVA SURFACE 9.5 mm SHOULDER | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 362, 743. 53 ROUTE : 234
CALL ORDER : 997 CONTRACT ID : M -25069-A COUNTI ES :  HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1310611 | (5) 35-1549010 | (6) 35-1151771
| ROBERTSON, DUNCAN, | NC. | MCALI STER EXCAVATI NG CO | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 406- 05521 352.000 n2 | 0. 11000 38. 72| 0. 12000 42. 24| 0. 50000 176. 00
ASPHALT FOR TACK CQOAT | | |
0022 616- 02320 224.000 n2 | 4. 00000 896. 00| 3. 25000 728. 00| 4. 62000 1034. 88
GEOTEXTI LES | | |
0023 616- 06405 200.000 My | 20. 00000 4000. 00| 28. 00000 5600. 00| 35. 62000 7124. 00
Rl PRAP, REVETMENT | | |
0024 621-01004 1.000 EACH 467. 50000 467. 50| 550. 00000 550. 00| 448. 78000 448.78
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06557 10.000 kg | 82. 50000 825. 00| 85. 00000 850. 00| 79. 20000 792. 00
SEED M XTURE, T | | |
0026 621- 06559 1112.000 n2 | 1. 05000 1167. 60| 1. 05000 1167. 60| 1. 00000 1112. 00
MULCHED SEEDI NG R | | I
0027 701- 90976 1181.000 kg | 1. 50000 1771. 50| 1. 45000 1712. 45| 3.17000 3743.77
RElI NFORCI NG STEEL, GRADE 60 | |
0028 702-51015 73.000 n8 | 250. 00000 18250. 00| 400. 00000 29200. 00| 299. 04000 21829. 92
CONCRETE, B, FOOTI NGS | | |
0029 714- 03437 62.000 n2 | 1500. 00000 93000. 00| 400. 00000 24800. 00| 415. 80000 25779. 60
W NGMALL, PRECAST, REI NFORCED CONCRETE | |
0030 714- 05678 17.610 m | 1600. 00000 28176. 00| 6100. 00000 107421. 00| 5257. 71000 92588. 27

CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 7800 mm X 2400 mm | | I

LINE, THERMOPLASTIC, SOLID, YELLOW |
100nm |

0031 801- 03290 2.000 EACH 110. 00000 220. 00| 105. 00000 210. 00| 105. 60000 211. 20
CONSTRUCTI ON SIGN, C | | |
0032 801- 04308 2.000 EACH 88. 00000 176. 00| 135. 00000 270. 00| 84. 48000 168. 96
ROAD CLOSURE S| GN ASSEMBLY | | |
0033 801- 06605 4.000 EACH 55. 00000 220. 00| 75. 00000 300. 00| 52. 80000 211. 20
BARRI CADE, I11A | |
0034 801- 06606 4.000 EACH 55. 00000 220. 00| 90. 00000 360. 00| 52. 80000 211. 20
BARRI CADE, |11B | |
0035 801- 06625 20.000 EACH 66. 00000 1320. 00| 105. 00000 2100. 00| 63. 36000 1267. 20
DETOUR ROUTE MARKER ASSEMBLY | | |
0036 801- 06640 12.000 EACH 50. 00000 600. 00| 65. 00000 780. 00| 47.52000 570. 24
CONSTRUCTI ON SI GN, A | | |
0037 801- 06645 2.000 EACH 40. 00000 80. 00| 40. 00000 80. 00| 36. 96000 73.92
CONSTRUCTI ON SIGN, B | | |
0038 801- 06775 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 5060. 15000 5060. 15
MAI NTAI NI NG TRAFFI C | | |
0039 808- 06703 120.000 m | 3. 00000 360. 00| 1. 65000 198. 00| 2. 94000 352. 80
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi |
0040 808- 75245 120.000 m | 3. 00000 360. 00| 1. 65000 198. 00| 2. 94000 352. 80
|
I
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ENG NEER S ESTI MATE: $ 362, 743. 53 ROUTE : 234
CALL ORDER . 997 CONTRACT ID : M -25069-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1549010 | (6) 35-1151771
| ROBERTSQN, DUNCAN, | NC. | MCALI STER EXCAVATI NG CO | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 402- 05487 30.000 My | 74. 80000 2244. 00| 75. 00000 2250. 00| 69. 00000 2070. 00
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
SECTI ON TOTALS | $ 293, 228. 42| $ 294, 692. 29| $ 301, 493. 09
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 293, 228. 42| $ 294, 692. 29| $ 301, 493. 09
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ENG NEER S ESTI MATE: $ 362, 743. 53 ROUTE : 234
CALL ORDER . 997 CONTRACT ID : M -25069-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 34-0431080 | (9) 35-1619477
| RFETH RI LEY CONSTRUCTI ON | NORRI' S BROTHERS CO | BROAWW, L.L. CONSTR CO., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105-06790 6.000 MXS | 2200. 00000 13200. 00| 1400. 00000 8400. 00| 1250. 00000 7500. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 4100. 00000 4100. 00| 4900. 00000 4900. 00| 3800. 00000 3800. 00
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUWP| 16000. 00000 16000. 00| 12000. 00000 12000. 00| 16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 6300. 00000 6300. 00| 2500. 00000 2500. 00| 6200. 00000 6200. 00
CLEARI NG RI GHT OF WAY |
0005 202-02286 1.000 EACH 14000. 00000 14000. 00| 13000. 00000 13000. 00| 15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202-60820 325.000 n2 | 13. 00000 4225. 00| 18. 00000 5850. 00| 11. 04000 3588. 00
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 40.000 nB8 | 100. 00000 4000. 00| 27. 00000 1080. 00| 13. 07000 522. 80
EXCAVATI ON,  COVVON | | [
0008 203- 02020 1309.000 n8 | 18. 00000 23562. 00| 25. 00000 32725. 00| 13. 73000 17972. 57
EXCAVATI ON,  UNCLASSI FI ED | |
0009 203-51223 1080.000 n8 | 19. 00000 20520. 00| 31. 00000 33480. 00| 12. 42000 13413. 60
EXCAVATI ON, WATERWAY | |
0010 205-02224 106.000 m | 7.20000 763. 20| 7. 00000 742. 00| 7. 85000 832. 10

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 205- 02231 12.000 m | 70. 00000 840. 00| 45. 00000 540. 00| 19. 75000 237.00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0012 211- 02060 60.000 n8 | 32. 00000 1920. 00| 28. 00000 1680. 00| 32. 50000 1950. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 213-52830 250.000 n8 | 89. 00000 22250. 00| 62. 00000 15500. 00| 175. 00000 43750. 00
FLOMABLE MORTAR | |

0014 303- 52308 105.000 My | 38. 00000 3990. 00| 32. 00000 3360. 00| 17. 25000 1811. 25
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0015 402- 05468 66.000 My | 76. 00000 5016. 00| 65. 00000 4290. 00| 70. 00000 4620. 00
HVA BASE 25.0 nm NAI NLI NE | | |

0016 402- 05474 23.000 My | 73. 00000 1679. 00| 71. 00000 1633. 00| 81. 00000 1863. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0017 402- 05477 33.000 My | 110. 00000 3630. 00| 74. 00000 2442. 00| 73. 00000 2409. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |

0018 402- 05481 88.000 My | 67. 00000 5896. 00| 57. 00000 5016. 00| 60. 00000 5280. 00
HVA BASE 25.0 nm SHOULDER | | |

0020 402- 05490 16.000 My | 110. 00000 1760. 00| 92. 00000 1472. 00| 94. 00000 1504. 00

HVA SURFACE 9.5 mm SHOULDER | | |



LI NE, THERMOPLASTIC, SCLID, YELLOW |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 362, 743. 53 ROUTE : 234
CALL ORDER : 997 CONTRACT ID : M -25069-A COUNTI ES :  HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-0918397 | (8) 34-0431080 | (9) 35-1619477
| RIETH RI LEY CONSTRUCTI ON | NORRI' S BROTHERS CO | BROWN, L.L. CONSTR ©O, INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0021 406- 05521 352.000 n2 | 1. 00000 352. 00| 0. 15000 52. 80| 0. 07000 24. 64
ASPHALT FOR TACK CQOAT | | |
0022 616- 02320 224.000 n2 | 5. 10000 1142. 40| 4. 00000 896. 00| 2.97000 665. 28
GEOTEXTI LES | | |
0023 616- 06405 200.000 My | 26. 00000 5200. 00| 28. 00000 5600. 00| 21. 75000 4350. 00
Rl PRAP, REVETMENT | | |
0024 621-01004 1.000 EACH 450. 00000 450. 00| 400. 00000 400. 00| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06557 10.000 kg | 79. 00000 790. 00| 15. 00000 150. 00| 95. 00000 950. 00
SEED M XTURE, T | | |
0026 621- 06559 1112.000 n2 | 1. 00000 1112. 00| 4. 00000 4448. 00| 1. 05000 1167. 60
MULCHED SEEDI NG R | | |
0027 701- 90976 1181.000 kg | 1. 80000 2125. 80| 4. 50000 5314. 50| 1. 30000 1535. 30
RElI NFORCI NG STEEL, GRADE 60 | |
0028 702-51015 73.000 n8 | 370. 00000 27010. 00| 425. 00000 31025. 00| 558. 90000 40799. 70
CONCRETE, B, FOOTI NGS | | I
0029 714- 03437 62.000 n2 | 480. 00000 29760. 00| 475. 00000 29450. 00| 550. 00000 34100. 00
W NGMALL, PRECAST, REI NFORCED CONCRETE | | |
0030 714- 05678 17.610 m | 5000. 00000 88050. 00| 4700. 00000 82767. 00| 5843. 27000 102900. 00
CULVERT, PRECAST 3 SIDED, REI NFORCED | | |
CONCRETE, 7800 mm X 2400 mm | | |
0031 801- 03290 2.000 EACH 110. 00000 220. 00| 110. 00000 220. 00| 120. 00000 240. 00
CONSTRUCTION SIGN, C | | |
0032 801- 04308 2.000 EACH 84. 00000 168. 00| 145. 00000 290. 00| 140. 00000 280. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0033 801- 06605 4.000 EACH 53. 00000 212. 00| 75. 00000 300. 00| 85. 00000 340. 00
BARRI CADE, |11A | |
0034 801- 06606 4.000 EACH 53. 00000 212. 00| 87. 00000 348. 00| 110. 00000 440. 00
BARRI CADE, |11B | |
0035 801- 06625 20.000 EACH| 63. 00000 1260. 00| 110. 00000 2200. 00| 110. 00000 2200. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0036 801- 06640 12.000 EACH| 47. 00000 564. 00| 64. 00000 768. 00| 135. 00000 1620. 00
CONSTRUCTI ON SIGN, A | |
0037 801- 06645 2.000 EACH 37. 00000 74. 00| 50. 00000 100. 00| 65. 00000 130. 00
CONSTRUCTION SIGN, B | |
0038 801- 06775 LUNP| 1400. 00000 1400. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0039 808- 06703 120.000 m 2. 90000 348. 00| 2.00000 240. 00| 1. 75000 210. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 100mm | |
0040 808- 75245 120.000 m | 2. 90000 348. 00| 2.00000 240. 00| 1. 75000 210. 00
|
I

100nm |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 362, 743. 53 RQUTE : 234

CALL ORDER . 997 CONTRACT ID : M -25069-A COUNTI ES : HANCOCK
LETTI NG DATE : 08/29/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 34-0431080 | (9) 35-1619477
| RFETH RI LEY CONSTRUCTI ON | NORRI' S BROTHERS CO | BROAWW, L.L. CONSTR CO., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 402- 05487 30.000 My | 80. 00000 2400. 00| 72. 00000 2160. 00| 70. 00000 2100. 00
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
SECTI ON TOTALS | $ 316, 849. 40| $ 321, 079. 30| $ 346, 065. 84
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 316, 849. 40| $ 321, 079. 30| $ 346, 065. 84







